

AMENDED LITIGATION/PLS/ADVERSARY BUDGET WORKSHEET

NOTE: This worksheet is required when the aggregate legal fees budgeted will exceed \$25,000 or when otherwise required by the FDIC supervising attorney.

Matter No.	Matter Caption:			
Institution No.	Law Firm Name:			
	<input type="checkbox"/> 1st Amended Budget <input type="checkbox"/> 2nd Amended Budget <input type="checkbox"/> 3rd Amended Budget			
AMENDED LITIGATION/PLS/ADVERSARY BUDGET WORKSHEET				
PHASE I: Investigation: Legal fees and expenses to be incurred from the date this matter is referred to Outside Counsel prior to preparation of the initial complaint & answer.	CURRENT BUDGET		AMENDED BUDGET	
	FEES	EXPENSES	FEES	EXPENSES
Investigation & Analysis				
Settlement Negotiations				
Other (Specify):				
Estimated Hours for Completion _____				
PHASE I - TOTAL				
PHASE II: Initial Pleadings, Responsive Pleadings, Motions, and Discovery: Legal fees and expenses to be incurred from the date of filing the initial complaint to the discovery cut-off date.				
Complaint/Original Petition/Answer Research: \$ _____ Drafting: \$ _____ Argument: \$ _____				
Settlement Negotiations				
Motions: <input type="checkbox"/> Default Judgment Research: \$ _____ <input type="checkbox"/> Dismissal Drafting: \$ _____ <input type="checkbox"/> Summary Judgment Argument: \$ _____ <input type="checkbox"/> Other _____				
Opposition to (or) Motion to Amend Pleadings Research: \$ _____ Drafting: \$ _____ Argument: \$ _____				
Interrogatories/Requests for Admissions				
Response to Interrogatories/Requests				
Discovery Motions (i.e., Protective Order, Compel)				
Depositions (including witness preparation/identify deponents)				
Transcription or other Review				
Interview/Designation of Expert Witnesses				
Court Ordered Status Conference				
Other (Specify):				
Estimated Hours for Completion _____				
PHASE II - TOTAL				

Matter No.	Matter Caption:				
Institution No.	Law Firm Name:				
AMENDED LITIGATION/PLS/ADVERSARY BUDGET WORKSHEET (Continued)					
PHASE III: Pretrial/Trial Preparation: Legal fees and expenses to be incurred from the discovery cut-off date until the first day of trial.		CURRENT BUDGET		AMENDED BUDGET	
		FEES	EXPENSES	FEES	EXPENSES
Settlement Negotiations					
Docket Call					
Pretrial Motions and Replies (Specify): _____ Research: \$ _____ Drafting: \$ _____ Argument: \$ _____					
Pretrial Conference					
Pretrial Order (including preparation of witness and exhibits lists) Research: \$ _____ Drafting: \$ _____					
Trial Brief: Research: \$ _____ Drafting: \$ _____ Argument: \$ _____					
Preparation of Experts/Witnesses					
Jury Instructions					
Other (Specify):					
Estimated Hours of Completion _____					
PHASE III - TOTAL					
PHASE IV: Tri. Legal fees and expenses to be incurred from the date trial commences through the entry of final judgment.					
Settlement Negotiations					
Estimated Number of Trial Days _____					
Trial Fees (aggre Partners: \$ _____ Associates: \$ _____ Paralegals: \$ _____					
Expert/Witness Fees and/or Expenses					
Jury Selection					
Response to (or) Motion for Directed/Instructed Verdict and/or Judgment Notwithstanding the Verdict: Research: \$ _____ Drafting: \$ _____ Argument: \$ _____					
Other (Specify):					
Estimated Hours for Completion _____					
PHASE IV - TOTAL					

Matter No.	Matter Caption:			
Institution No.	Law Firm Name:			
AMENDED LITIGATION/PLS/ADVERSARY BUDGET WORKSHEET (Continued)				
PHASE V: Post Trial: Legal fees and expenses to be incurred after the entry of final judgment but excluding any appellate actions.	CURRENT BUDGET		AMENDED BUDGET	
	FEES	EXPENSES	FEES	EXPENSES
Settlement Negotiations				
Response to (or) Motion for New Trial: Research: \$ _____ Drafting: \$ _____ Argument: \$ _____				
Prepare Judgment or Order				
Transcript or Other Review				
Attorney Opinion Letter (whether to appeal or respond to appeal)				
Writ of Execution (preparation and filing)				
Other Execution (Specify):				
Post Judgment Interrogatories				
Post Judgment Deposition				
Other (Specify):				
Estimated Hours for Completion				
PHASE V - TOTAL				
GRAND TOTAL OF ALL LITIGATION/PLS/ADVERSARY PHASES				